STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT

TOTAL NUMBER OF WORKI NG DAYS

OF TRANSPORTATI ON Bl D245
PACE 1
RR | NVOCLVEMENT 06/ 01/ 04

CONTRACT CODE "A '
58 CONTRACT | TEMS

FEDERAL AlD ACI M 015-5(147) 120
ACl M 015-5(147) E

100
PERCENT OVER EST 28. 66

858 272-9080
00632358
FAX 858 272- 3655

909 824-0393
00732806
FAX 909 824-8919

360 693-1478
00433176
FAX 360 693-5582

Bl D OPENI NG DATE 05/ 27/ 04 I N SAN BERNARDI NO COUNTY | N AND
CONTRACT NUMBER 08-0A4224 NEAR RI ALTO AND FONTANA FROM
LOCATI ON 08- SBD- 15-12. 7/ R14. 9 S| ERRA AVENUE UNDERCROSSI NG TO
CAJON CREEK BRI DGE
PAVEMENT REHABI LI TATI ON
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPGOSALS | SSUED 18 FUND TOTAL HA22 12, 600, 000
NUMBER OF Bl DDERS 3 ENG NEERS EST 10, 287, 000. 00 AMOUNT OVER 2, 948, 000. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 13, 235, 000. 00 2 COFFVAN SPECI ALTIES | NC
B) 100 DAYS X 17400 4375 JUTLAND DRI VE STE 260
A+B) 14, 975, 000. 00 SAN DI EGO CA 92117
2 A 13, 353, 497. 00 3 BANSHEE CONSTRUCTI ON COVPANY
I NC
B) 102 DAYS X 17400 1600 E STEEL ROAD
A+B) 15, 128, 297. 00 COLTON CA 92324
3 A 15, 436, 101. 00 1 KIEWT PACI FI C CO
B) 70 DAYS X 17400 P O BOX 1769

16, 654, 101. 00 VANCOUVER WA 98668



08- 0A4224
08- SBD- 15-1
05/ 27/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 01/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CALMEX
RI ALTO CA

HARBOR COVPANI ES
SAN BERNARDI NO CA

H GH LI GHT ELECTRIC
Rl VERSI DE CA

MCS
BALDW N PARK CA

MODERN ALLOYS
RI ALTO CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

ASPHALT CONCRETE PAVEMENT

GRI ND CONCRETE

ELECTRI CAL

CONCRETE JO NTS

VETAL BEAM GUARD RAI L

M LLI NG

CONSTRUCTI ON AREA SI GNS

PAVEMENT MARKI NG



08- 0A4224
08- SBD- 15-1
05/ 27/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

06/ 01/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ACE FENCE COVPANY
CITY OF | NDUSRY CA

CALMEX ENG NEERI NG
RI ALTO CA

HARBOR COVPANI ES
SAN BERNARDI NO CA

L A SI GNAL
LOS ANGLES CA

PENHALL COVPANY
ANAHEI M CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

FENCI NG AND METAL BEAM GUARD RAI L

ASPHALT CONCRETE PAVI NG

DEMOLI TI ON AND GRI NDI NG

ELECTRI CAL

JO NT SEAL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE COVPANY
CITY OF | NDUSTRY CA

ALL AVERI CAN ASPHALT
CORONA CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L AND FENCI NG

ASPHALT CONCRETE

DEMOLI TI ON, SAW CUT AND SEALI NG



08- 0A4224 Bl D245
08- SBD- 15-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 27/ 04 06/ 01/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 HARBOR COVPANI ES GRI NDI NG
SAN BERNARDI NO CA
H GH LI GHT ELECTRI C ELECTRI CAL
RI VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



08- 0A4224 Bl D245

08- SBD- 15-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
05/ 27/ 04 06/ 01/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 15, 000. 00* 15, 000. 00

2 070018 TI ME- RELATED OVERHEAD LS LUWVP SUM 200, 000. 00* 200, 000. 00

3 071325 TEMPORARY FENCE ( TYPE ESA) M 1, 460 15. 00 21, 900. 00

4 073026 300 MM TEMPORARY CULVERT M 350 70. 00 24,500. 00

5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 10, 000. 00* 10, 000. 00

PREVENTI ON PLAN

6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 60, 000. 00* 60, 000. 00

7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 50, 000. 00* 50, 000. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00* 150, 000. 00

9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 210, 000 3.75 787, 500. 00
10 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) %24 50 60. 00 3, 000. 00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 800 30. 00 24, 000. 00
12 (S) 032056 FLASHI NG ARROW SI GN EA 11 3, 000. 00 33, 000. 00
13 (S) 120300 TEMPORARY PAVEMENT MARKER EA 3, 660 3.00 10, 980. 00
14 (S) 032057 QUI CK CHANGE MOVEABLE BARRI ER SYSTEM LS LUMP SUM 1,170, 000. 00* 1,170, 000. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 5 7,500. 00 37, 500. 00
16 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 550 80. 00 44,000. 00
17 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 190 250. 00 47, 500. 00
18 150662 REMOVE METAL BEAM GUARD RAI LI NG M 250 65. 00 16, 250. 00
19 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 11, 900 3.00 35, 700. 00
20 150711 REMOVE PAI NTED TRAFFI C STRI PE M 26, 400 1.20 31, 680. 00
21 150771 REMOVE ASPHALT CONCRETE DI KE M 2,750 5. 00 13, 750. 00
22 032058 RESET CONCRETE BARRI ER ( TYPE K) M 3, 000 20. 00 60, 000. 00
23 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 49, 700 3.50 173, 950. 00
24 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 2, 500. 00* 2,500. 00
25 157562 BRI DCE REMOVAL ( PORTI ON), LOCATI ON B LS LUWP SUM 2,500. 00* 2,500. 00
26 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 2, 500. 00* 2,500. 00
27 157564 BRI DCE REMOVAL ( PORTI ON), LOCATI ON D LS LUWP SUM 2,500. 00* 2,500. 00
28 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 2, 500. 00* 2,500. 00
29 190101 ROADWAY EXCAVATI ON VB 9, 400 50. 00 470, 000. 00
30 190185 SHOULDER BACKI NG VB 890 50. 00 44,500. 00
31 260201 CLASS 2 AGCGREGATE BASE VB 4,180 80. 00 334, 400. 00
32 390155 ASPHALT CONCRETE (TYPE A) TONN 17, 500 60. 00 1, 050, 000. 00
33 032060 ASPHALT CONCRETE BASE ( TYPE Q) TONN 12, 800 60. 00 768, 000. 00
34 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 730 3.50 2,555.00
35 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 150 3.50 525. 00
36 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 1, 660 3.50 5, 810. 00
37 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 220 3.50 770.00



08- 0A4224 Bl D245

08- SBD- 15- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 27/ 04 06/ 01/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

38 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 600 500. 00 300, 000. 00

39 401108 REPLACE CONCRETE PAVEMENT VB 10, 100 500. 00 5, 050, 000. 00
(RAPI D STRENGTH CONCRETE)

40 032061 SEAL PAVEMENT JO NT (Sl LI CONE) M 8, 900 4.00 35, 600. 00

41 032062 SEAL PAVEMENT JO NT (ASPHALT RUBBER) M 6, 900 4.00 27, 600. 00

42 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 10, 000 4.00 40, 000. 00

43 (S) 420201 GRI ND EXI STI NG CONCRETE M2 76, 500 4.00 306, 000. 00
PAVENENT

44 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 8 4,000. 00 32, 000. 00

45 (F) 833129 CONCRETE BARRI ER ( TYPE 25A MODI FI ED) M 8 600. 00 4, 800. 00

46 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 880 80. 00 70, 400. 00

47 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 2,100. 00 6, 300. 00

48 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 600. 00 2, 400. 00

49 (S) 032063 TRANSI TI ON RAI LI NG ( TYPE TB) EA 4 3, 000. 00 12, 000. 00

50 (S) 032064 TRANSI TI ON RAI LI NG ( TYPE VB) EA 16 3, 250. 00 52, 000. 00

51 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 24 65. 00 1, 560. 00

52 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 81, 000 .55 44, 550. 00
( SPRAYABLE)

53 (S) 850122 PAVEMENT MARKER EA 4,900 14. 00 68, 600. 00
( RETROREFLECTI VE- RECESSED)

54 (S) 860403 H GHMAY LI GHTI NG LS LUMP SUM 20, 000. 00* 20, 000. 00

55 (S) 860501 SIGN | LLUM NATI ON LS LUMP SUM 70, 000. 00* 70, 000. 00

56 (S) 860811 DETECTOR LOOP LS LUMP SUM 50, 000. 00* 50, 000. 00

57 (S) 032065 PAVEMENT SENSORS EA 3 4, 500. 00 13, 500. 00

58 999990 MOBI LI ZATI ON LS LUMP SUM 1, 318, 420. 00* 1, 318, 420. 00

A) 13, 235, 000. 00

B) 10 DAYS X 17400

A+B) 14, 975, 000. 00
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08- 0A4224
08- SBD- 15-1
05/ 27/ 04

45, 000.
400, 000.
4.

70.

27.

4, 850.
4.

800, 000.
12, 700.
40.
400.
20.

1.

1.

4.

28.

3.

6, 300.
6, 300.
6, 300.
6, 300.
6, 300.

.00
.00
.00
.00
.00
.00

5000.
600000.
94900.
19250.
3500.
68000.
45000.
400000.
840000.
3500.
21600.
53350.
15372.
800000.
63500.
22000.
76000.
5000.
22610.
39600.
11000.
84000.
183890.
6300.
6300.
6300.
6300.
6300.
592200.
54290.
175560.
980000.
742400.
2920.
600.
6640.
880.
600000.
4292500.

SUMMARY

OF

.70
.70
.70
.70
.00
.00

REMA/

10, 000.

1, 200, 000.
107.

40.

10, 000.
100, 000.
40, 000.

1, 000, 000.
3.

100.

25.

12, 000.

4.

1, 500, 000.
30, 000.
115.

165.

50.

2.

1.

4.

40.

3.

10, 000.
10, 000.
10, 000.
10, 000.
10, 000.

10000. 00
1200000. 00
156220. 00
14000. 00
10000. 00
100000. 00
40000. 00
1000000. 00
787500. 00
5000. 00
20000. 00
132000. 00
14640. 00
1500000. 00
150000. 00
63250. 00
31350. 00
12500. 00
30940. 00
31680. 00
11000. 00
120000. 00
164010. 00
10000. 00
10000. 00
10000. 00
10000. 00
10000. 00
470000. 00
10680. 00
229900. 00
980000. 00
716800. 00
4891. 00
1005. 00
11122. 00
1474. 00
572400. 00
4141000. 00

N

N G

B

DDERS

Bl D245
PAGE 7
06/ 01/ 04



08- 0A4224 Bl D245

08- SBD- 15-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 27/ 04 06/ 01/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 22.00 195800. 00 8. 00 71200. 00
41 15. 00 103500. 00 8. 50 58650. 00
42 15. 00 150000. 00 8.35 83500. 00
43 4.50 344250. 00 4.85 371025. 00
44 3,675.00 29400. 00 7,200. 00 57600. 00
45 2,740. 00 21920. 00 1, 200. 00 9600. 00
46 140. 00 123200. 00 95. 00 83600. 00
47 2,625.00 7875. 00 3, 500. 00 10500. 00
48 1, 310. 00 5240. 00 620. 00 2480. 00
49 1, 680. 00 6720. 00 3, 400. 00 13600. 00
50 1,575.00 25200. 00 3, 600. 00 57600. 00
51 70. 00 1680. 00 55. 00 1320. 00
52 .55 44550. 00 .60 48600. 00
53 14. 00 68600. 00 15. 00 73500. 00
54 26, 000. 00* 26000. 00 20, 000. 00* 20000. 00
55 75, 000. 00* 75000. 00 73, 000. 00* 73000. 00
56 53, 000. 00* 53000. 00 50, 000. 00* 50000. 00
57 15, 000. 00 45000. 00 4,650. 00 13950. 00
58 1, 070, 000. 00* 1070000. 00 1, 543, 014. 00* 1543014. 00
TOT A) 13, 353, 497. 00 A) 15, 436, 101. 00
B) 102 DAYS X 17400 B) 70 DAYS X 17400

A+B) 15, 128, 297. 00 A+B) 16, 654, 101. 00



